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GENERAL NOTES

1. OBTAIN INFECTION CONTROL PERMIT BEFORE CONSTRUCTION
BEGINS.

2. PHYSICALLY ISOLATE HVAC SYSTEM IN THE AREA WHERE
RENOVATION WORK IS BEING PERFORMED; |.E. REMOVE AND CAP
DUCTWORK LEADING TO ADJACENT PORTIONS OF THE BUILDING.

3. ERECT BARRIERS BETWEEN ALL INTERIOR AREAS OFF THE PROJECT
AREA AND ADJACENT AREAS. BARRIERS WILL BE CONSTRUCTED FROM
FLOOR TO DECK USING WOOD/METAL WALL STUDS AND DRYWALL OR
EQUIVALENT SHEETING. BARRIERS WILL BE CONSTRUCTED TO ENSURE
A COMPLETE SEAL OF THE CONSTRUCTION AREAS FROM ADJACENT
AREAS. WALLS SHALL BE DUSTPROOF WITH SEALS MAINTAINED AT THE
FULL PERIMETER WHICH ALLOW FOR MINIMIZATION OF DUST
COLLECTION AND SPREAD. BARRIERS SHALL REMAIN IN PLACE UNTIL
THE PROJECT AREA IS SATISFACTORILY CLEANED BY THE VA'S
ENVIRONMENTAL SERVICES DEPARTMENT.

4. MAINTAIN NEGATIVE AIR PRESSURE WITHIN THE CONSTRUCTION
AREA UTILIZING HIGH EFFICIENCY PARTICULATE AIR (HEPA) MACHINES;
A MINIMUM OF TWO (2) - 2,000 CUBIC FEET PER MINUTE (CFM) RATED AIR
HANDLERS SHALL BE UTILIZED AT ALL TIMES AND VENTED TO OUTSIDE
THE BUILDING.

5. THE CONTRACTOR SHALL ENSURE THAT DURING DEMOLITION AND
THE TRANSPORT/LOADING OF CONSTRUCTION DEBRIS, NO VISIBLE
EMISSIONS ARE GENERATED. THE CONTRACTOR SHALL KEEP ALL
WINDOWS AND DOORS TO THE PROJECT AREA CLOSED, AND UTILIZE
COVERED CARTS DURING TRANSPORT OF DEBRIS. IF NECESSARY, USE
WET METHODS DURING DUMPING ACTIVITIES TO MINIMIZE VISIBLE
EMISSIONS, |.LE. WETTING OF DEBRIS PRIOR TO TRANSFER INTO ROLL
OFF DUMPSTER OR DUMP TRUCK. DURING TRANSPORT, ALL DUMPSTERS
OR DUMP TRUCKS SHALL BE SATISFACTORILY COVERED TO AVOID WIND
AGITATION OF CONSTRUCTION DEBRIS.

6. THE CONTRACTOR SHALL COLLECT AND PROPERLY DISPOSE OF
LIQUID DRAIN SLUDGE ENCOUNTERED DURING THE DEMOLITION OF
PLUMBING.

7. THE CONTRACTOR SHALL IMPLEMENT SATISFACTORY FIRE WATCH OR
HOT WORK PERMIT SYSTEM FOR ALL HOT WORK ACTIVITIES; I.E.
WELDING, BURNING, GRINDING, ETC. FIRE EXTINGUISHERS SHALL BE
PROVIDED BY THE CONTRACTOR.

8. THE PROJECT AREA SHALL BE SECURED AND MONITORED BY THE
CONTRACTOR DURING ALL CONSTRUCTION ACTIVITIES TO MINIMIZE
ACCESS OF UNAUTHORIZED PERSONNEL.

9. DISRUPTION OF UTILITIES SHALL BE COORDINATED WITH SITE
PERSONNEL TO MINIMIZED DISRUPTION TO ADJACENT AREAS.

10. MEDICAL WASTE, MOLD, AND ASBESTOS CONTAINING MATERIALS
(ACM) SHOULD NOT BE ENCOUNTERED DURING CONSTRUCTION
ACTIVITIES. THE CONTRACTOR SHALL STOP WORK AND IMMEDIATELY
NOTIFY SITE PERSONNEL IF SUSPICIOUS MEDICAL WASTE, MOLD OR
ACM IS OBSERVED

11. ALL HAZARDOUS MATERIALS SHALL BE TRANSPORTED THROUGH
THE ELEVATOR AND TO THE FIRST FLOOR, THEN OUT OF THE BUILDING
THROUGH EXISTING MAILROOM A-113.

12. ALL DEMOLITION AND NEW WORK TO BE DONE DURING SECOND
SHIFT AND COORDINATED WITH THE COTR.
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